
NOTICE TO CONTRACTORS INVITING BIDS 
 
The County of San Diego, Owner, invites sealed bids for: 
 

CONSTRUCTION OF 
METAL BEAM GUARD RAILING 

AT VARIOUS LOCATIONS 
ORACLE PROJECT NO. 1011358 

 
Sealed bids will be received at the Department of Purchasing and Contracting, 10089 Willow 
Creek Road, Suite 150, San Diego, California 92131, until 2:00 p.m. on May 22, 2008, at which 
time they will be publicly opened and read aloud at said office. 
 
The Contractor shall possess, at the time of submitting the bid, a California contractor's license, 
Classification A, General Engineering Contractor, or Classification C-13, Fencing Contractor, or 
Classification C-32, Parking and Highway Improvement Contractor.  
 
A Disabled Veterans Business Enterprise (DVBE) goal of three percent (3%) has been 
established for this project. 
 
Engineer's Estimate of the work is as follows: 
 
 
Base Bid Schedule 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.    Lump Sum Construction Site Management 
3.    Lump Sum Prepare Water Pollution Control Program 
4.    4,115 LF Remove Metal Beam Guard Railing 
5.         18 SY Remove Asphalt Concrete 
6.       820 LF Remove Asphalt Concrete Dike 
7.       114 CY Imported Borrow 
8.       100 LF Place Asphalt Concrete Dike 
9.         18 SY Place Asphalt Concrete (Miscellaneous Area) 
10.           1 EA Minor Concrete (Headwall) 
11.           2 CY Minor Concrete (Sidewalk) 
12.           4 LF 24” Reinforced Concrete Pipe (Class III) 
13.         16 EA Alternative Overside Drain 
14.       249 EA Guard Railing Delineator 
15.    2,221 LF Metal Beam Guard Railing 
16.       213 LF Strengthened Railing Section 
17.         30 EA Transition Railing (Type WB) 
18.           1 EA End Anchor Assembly (Type SFT) 
19.         38 EA Alternative In-Line Terminal System 
20.         51 EA Alternative Flared Terminal System 
21.    2,033 SY Temporary Straw Mat 
22.    3,083 LF Temporary Fiber Roll 
23.    1,209 EA Temporary Gravel Bag 
24.           3 EA Temporary Concrete Washout (Portable) 
25.    Lump Sum Traffic Control 



26.    1,000 DLR BMP Maintenance Cost Sharing 
27.  10,000 DLR Field Orders  
 
Additive Alternate 1 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.      436 LF Remove Metal Beam Guard Railing 
3.          2 EA Alternative Overside Drain 
4.         25 EA Guard Railing Delineator 
5.         38 LF Metal Beam Guard Railing 
6.         23 LF Strengthened Railing Section  
7.           2 EA In-Line Terminal System 
8.         10 EA Flared Terminal System 
9.       178 SY Temporary Straw Mat 
10.       269 LF Temporary Fiber Roll 
11.       118 EA Temporary Gravel Bag 
12.    Lump Sum Traffic Control System 
 
Additive Alternate 2 
  
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         40 LF Remove Metal Beam Guard Railing 
3.           2 EA Guard Railing Delineator 
4.           1 EA Flared Terminal System 
5.         13 SY Temporary Straw Mat 
6.         20 LF Temporary Fiber Roll 
7.         15 EA Temporary Gravel Bag 
8.    Lump Sum Traffic Control System 
 
Additive Alternate 3 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       125 LF Remove Metal Beam Guard Railing 
3.           5 EA Guard Railing Delineator 
4.         37 LF Metal Beam Guard Railing 
5.           1 EA In-Line Terminal System 
6.           1 EA Flared Terminal System 
7.         42 SY Temporary Straw Mat 
8.         64 LF Temporary Fiber Roll 
9.         27 EA Temporary Gravel Bag 
10.    Lump Sum Traffic Control System 
 
Additive Alternate 4 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         40 LF Remove Metal Beam Guard Railing 
3.           2 EA Guard Railing Delineator 



4.           1 EA Flared Terminal System 
5.         13 SY Temporary Straw Mat 
6.         20 LF Tempoary Fiber Roll 
7.         15 EA Temporary Gravel Bag 
8.    Lump Sum Traffic Control System 
 
Additive Alternate 5 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         80 LF Remove Metal Beam Guard Railing 
3.           4 EA Guard Railing Delineator 
4.           2 EA In-Line Terminal System 
5.         33 SY Temporary Straw Mat 
6.         50 LF Tempoary Fiber Roll 
7.         20 EA Temporary Gravel Bag 
8.    Lump Sum Traffic Control System 
 
Additive Alternate 6 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       332 LF Remove Metal Beam Guard Railing 
3.           1 EA Alternative Overside Drain 
4.         16 EA Guard Railing Delineator 
5.           1 EA Buried Post Anchor 
6.           5 EA In-Line Terminal System 
7.           3 EA Flared Terminal System 
8.       123 SY Temporary Straw Mat 
9.       185 LF Temporary Fiber Roll 
10.         80 EA Temporary Gravel Bag 
11.    Lump Sum Traffic Control System 
 
Additive Alternate 7 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       160 LF Remove Metal Beam Guard Railing 
3.           8 EA Guard Railing Delineator 
4.           2 EA End Anchor Assembly (Type SFT) 
5.           4 EA Flared Terminal System 
6.         53 SY Temporary Straw Mat 
7.         80 LF Temporary Fiber Roll 
8.         30 EA Temporary Gravel Bag 
9.    Lump Sum Traffic Control System 
 
Additive Alternate 8 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       467 LF Remove Metal Beam Guard Railing 



4.           4 EA In-Line Terminal System 
5.           6 EA Flared Terminal System 
6.       146 SY Temporary Straw Mat 
7.       220 LF Temporary Fiber Roll 
8.       110 EA Temporary Gravel Bag 
9.    Lump Sum Traffic Control System 
 
Additive Alternate 9 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       467 LF Remove Metal Beam Guard Railing 
3.         27 CY Imported Borrow 
4.           1 EA Alternative Overside Drain 
5.         17 EA Guard Railing Delineator 
6.         25 LF Metal Beam Guard Railing 
7.           2 EA Buried Post Anchor 
8.           4 EA Transition Railing (Type WB) 
9.           5 EA In-Line Terminal System 
10.           3 EA Flared Terminal System 
11.       160 SY Temporary Straw Mat 
12.       248 LF Temporary Fiber Roll 
13.       105 EA Temporary Gravel Bag 
14.    Lump Sum Traffic Control System 
 
Additive Alternate 10 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       100 LF Remove Metal Beam Guard Railing 
3.         25 SY Remove Asphalt Concrete 
4.         11 EA Guard Railing Delineator 
5.         80 LF Metal Beam Guard Railing 
6.         23 LF Strengthened Railing Section 
7.           4 EA In-Line Terminal System 
8.         93 SY Temporary Straw Mat 
9.       140 LF Temporary Fiber Roll 
10.         56 EA Temporary Gravel Bag 
11.    Lump Sum Traffic Control System 
 
Additive Alternate 11 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         91 LF Remove Metal Beam Guard Railing 
3.           8 EA Guard Railing Delineator 
4.           4 EA Flared Terminal System 
5.         53 SY Temporary Straw Mat 
6.         80 LF Temporary Fiber Roll 
7.         30 EA Temporary Gravel Bag 
8.           2 EA Temporary Inlet Protection 



9.    Lump Sum Traffic Control System 
 
Additive Alternate 12 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         40 LF Remove Metal Beam Guard Railing 
3.           2 EA Guard Railing Delineator 
4.           1 EA Flared Terminal System 
5.         13 SY Temporary Straw Mat 
6.         20 LF Temporary Fiber Roll 
7.         15 EA Temporary Gravel Bag 
8.    Lump Sum Traffic Control System 
 
Additive Alternate 13 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         18 LF Remove Metal Beam Guard Railing 
3.           2 EA Guard Railing Delineator 
4.           1 EA Transition Railing (Type WB) 
5.           1 EA Flared Terminal System 
6.         13 SY Temporary Straw Mat 
7.         20 LF Temporary Fiber Roll 
8.         15 EA Temporary Gravel Bag 
9.    Lump Sum Traffic Control System 
 
Additive Alternate 14 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.         90 LF Remove Metal Beam Guard Railing 
3.           4 EA Guard Railing Delineator 
4.         69 LF Strengthened Railing Section 
5.           1 EA In-Line Terminal System 
6.           1 EA Flared Terminal System 
7.         30 SY Temporary Straw Mat 
8.         45 LF Temporary Fiber Roll 
9.           3 EA Temporary Gravel Bag 
10.    Lump Sum Traffic Control System 
 
Additive Alternate 15 
 
Item No. Quantity Description
1.    Lump Sum Clearing and Grubbing 
2.       922 LF Remove Metal Beam Guard Railing 
3.       500 LF Adjust Metal Beam Guard Railing 
4.           5 EA Alternative Overside Drain 
5.         32 EA Guard Railing Delineator 
6.       185 LF Metal Beam Guard Railing 
7.         12 EA Transition Railing (Type WB) 



8.           2 EA End Anchor Assembly (Type SFT) 
9.           7 EA In-Line Terminal System 
10.           6 EA Flared Terminal System 
11.       256 SY Temporary Straw Mat 
12.       388 LF Temporary Fiber Roll 
13.       162 EA Temporary Gravel Bag 
14.           1 EA Temporary Inlet Protection 
15.    Lump Sum Traffic Control System 
 
Work to be Done consists in general of installing metal beam guard railing at various locations in 
the unincorporated area of the County of San Diego.  
 
The project is located in the vicinity of the County of San Diego.  The cost of construction is 
estimated to be from $750,000 to $840,000. 
 
Contract Documents, including reduced Plans only, Specifications and Proposal Forms, may be 
examined or purchased for the sum of $25.00 (including tax) per set at the County of San 
Diego, Department of Purchasing and Contracting, 10089 Willow Creek Road, Suite 150, San 
Diego, California 92131.  Make checks payable to County of San Diego; no refund will be made.  
Mail service is available only to those prospective bidders outside a 30-mile radius of the County 
Operations Center and at an additional cost of $5.00 per set of documents.  For mail service 
contact cashier at (858) 537-2505. 
 
Full-size plans are not available for this project. 
 
Soils reports are not available for this project. 
 
Cross sections are not available for this project. 
 
The Standard Specifications for this project are the Standard Specifications of the State of 
California, Department of Transportation, dated May 2006, the Amendments to said Standard 
Specifications contained in Part VI of these Contract Documents and the modifications to said 
Standard Specifications and said Amendments contained in Part VII of these Contract 
Documents. 
 
The State Department of Transportation publication "Labor Surcharge and Equipment Rental 
Rates" in effect the date the work is accomplished, is incorporated by reference into these 
Contract Documents. 
 
Disabled Veterans Business Enterprise (DVBE) Participation:  The Owner, as a matter of policy, 
encourages the participation of disabled veteran owned businesses.  County of San Diego, 
Board  of Supervisor DVBE policy is found at http://www.sdcounty.ca.gov/cob/policy/B-39a.pdf.  
General information concerning the State of California DVBE program may be found at 
http://www.pd.dgs.ca.gov/smbus/default.htm.  County DVBE policy requirements shall prevail 
over the State of California DVBE program requirements. 
 
Requirements for Disabled Veterans Business Enterprise participation are stipulated on pages 
1-6 through 1-9 of these Contract Documents.  The Owner has established a 3% DVBE goal for 
this project. 
 
Bid Security in the form of cash, or a certified or cashier's check, or a Bidder's Bond for at least 

http://www.sdcounty.ca.gov/cob/policy/B-39a.pdf
http://www.pd.dgs.ca.gov/smbus/default.htm


ten percent of the bid amount executed by a corporation duly authorized to issue bonds in the 
State of California shall accompany the bid. 
 
Performance and Payment Bonds:  The successful bidder will be required to furnish a 
Performance Bond for one hundred percent, and a Payment Bond for one hundred percent of 
the Contract amount. 
 
Wage Rates:  This project is a "public work" in accordance with Labor Code § 1720, et seq.  It is 
the sole responsibility of the Contractor to ensure that all workers employed in the execution of 
the contract are paid the correct prevailing wage rate of wages.  
 
The Owner has obtained from the Director of the Department of Industrial Relations said 
Director's General Prevailing Wage Determinations for the locality in which the work is to be 
performed.  Said determinations are on file and available for review at the Department of 
Purchasing and Contracting,10089 Willow Creek Road, Suite 150, San Diego, California 92131 
and are available from the Department of Industrial Relations on the INTERNET at 
http://www.dir.ca.gov/DLSR/PWD. Not less than these rates shall be paid to all workers 
employed on the project. 
 
Contractor Labor Code Compliance:  Each Contractor and subcontractor shall comply with 
California Labor Code, including but not limited to Sections 1776 and 1777.5. 
 
Contractors Licensing Laws:  Attention is directed to the Contractors License Law, Section 7000 
and following of the Business and Professions Code concerning the licensing of contractors. 
Any bidder or contractor not properly licensed may be subject to the penalties provided and will 
not be considered for award of this Contract.  Contractors are required by law to be licensed 
and are regulated by the Contractors State License Board.  Any questions concerning a 
contractor may be referred to the Registrar, Contractors State License Board, 3132 Bradshaw 
Road, Sacramento, CA, 95826.  Contractors are required to be properly licensed in California 
on the date bids are submitted (Bus. & Prof. Code, § 7028.15), unless federal funds are 
involved.  If federal funds are involved, the bidder shall be properly licensed in California at the 
time the contract is awarded (Pub. Contract Code, § 20103.5).  In this case, failure of the bidder 
to obtain proper and adequate licensing for an award of this Contract shall constitute a failure to 
execute the Contract and shall result in the forfeiture of the security of the bidder. 
 
Each Bid must be submitted in a sealed envelope bearing on the outside the name of the 
bidder, bidder's address, the name of the project for which the bid is submitted, and the 
appropriate State Contractor's License designation held by the bidder.  If forwarded by mail, the 
sealed envelope containing the bid must be enclosed in another envelope addressed to: 
 

County of San Diego, Department of Purchasing and Contracting  
RFB 3006 – Construction of Metal Beam Guard Railing  
    at Various Locations 
10089 Willow Creek Road, Suite 150 
San Diego, CA  92131 

 
It is the responsibility of the bidder to ensure the bid is submitted in proper time. 
 
The Board reserves the right to reject any or all bids and to waive any informality or irregularity 
in the bids or bidding. 
 



Withdrawal of bids shall not be permitted for a period of seventy-five (75) days after the date set 
for the opening thereof. 
 
Monies withheld by the Owner to ensure performance under the Contract may be released in 
accordance with Public Contract Code Section 22300 and these Contract Documents. 
 
Electrician Certification and Labor Compliance:  It is the sole responsibility of the contractor, if 
applicable, to ensure compliance with CA Labor Code 3099-3099.5 regarding electrician 
certification requirements.  All General Electricians and Fire/Life Safety Technicians in the 
employ of C-10 contractors must be certified in order to perform electrical work in CA.  
Information on the electrician certification program may be obtained at the Division of 
Apprenticeship Standards (DAS) at http://www.dir.ca.gov/DAS/ElectricalTrade.htm. 
 
Preliminary Notices and Stop Notices:  Preliminary (Public Work) Notices and Stop Notices shall 
be filed, if applicable, in accordance with California Civil Code Sections 3098, 3111, 3158, 3181, 
3183, 3184, 3241 and 3252.  For the Department of Public Works construction contracts notices 
shall be delivered to: 
 

County of San Diego Operations Center 
  Department of Public Works 
  Construction Engineering 
  5555 Overland Avenue, Suite 5101 
  San Diego, CA  92123-1248 
 
Air Pollution Compliance:  The Contractor shall be in compliance with all federal, state, and local 
laws and regulations applicable to the Contractor. 
 
 
 
WINSTON F. McCOLL, Director  
Department of Purchasing and Contracting  
 
 

http://www.dir.ca.gov/DAS/ElectricalTrade.htm

